& i HFSARCHITECTS
£7 3295, Rio Grande

# Salt Lake City, Utah 84101
#.24 801-596-0691 » Fax: 596-0693 ¢ www.hfsa.com

Addendum No. 01

Project:  Provo DWS - HVAC System Upgrade & Ceiling Replacement Date: 09 February 2005
Address: 1525 Notth Freedom Boulevard Project No.: 0426.01
City, State: Provo, Utah 7 Owner No.: 04210920
Owner:  DFCM Agency: Department of Workforce Services

To all Bidders of Record:

This addendum forms a part of the contract documents and modifies the original specifications and drawings as noted
below. ltems of general information are included without reference to the plans and specifications, Revisions to the
specifications are referenced by page number and paragraph heading on that page. Revisicns to the drawings are
reference by the drawing number, Unless otherwise stated, any changes herein offset only the specific drawings, words,
or paragraphs mentioned, and the balance of the drawings and specifications remain in full force. Acknowledge receipt of
this addendum in the space provided on the Bid form. Failure to do so wili subject the Bidder to disqualification.

ltem Section or
No. Sheet No. Description

GENERAL 1TEMS

1-1 The bid date has been changed from February 16, 2005 at 3:00 PM to February 23,
2005 at 3:30 PM. Bids should still be turned in to Sue Smith at DFCM, 4110 State
Office Building, Salt Lake City, Utah 84114.

1-2 The completion date for the project will be July 29, 2005.

1-3 A new “Bid Form” has been issued as a “pdf” type file and is included with the
addendum. This form indicates the new completion date of July 29, 2005 and has
added one alternate.

1-4 A pre-bid meeting for the Mechanical Contractors will be February 11, 2005 starting
at 9:00 AM at the Provo DWS building. All mechanical contractors wishing to bid
on this project are strongly encouraged to attend this meeting. Other sub-
contractors wishing to bid on this project are welcome to attend this meeting. This
meeting is to allow contractors to visit the site and review the areas of work with
regards to the requirements of the contract documents, DO NOT BRING
QUESTIONS TO THIS MEETING. ALL QUESTIONS MUST BE SUBMTTED IN
WRITING TO THE PROJECT MANAGER, CRAIG WESSMAN AT DFCM.

1-5 Questions concerning this project are to be submitted in writing either by fax or e-
mail to Craig Wessman, Project Manager, DFCM. The fax number is 801 538-3267
and the e-mail address is cwessman@utah.gov, Questions may also be submitted to
the Architect for this project, and only this project, which is Robyn Smith at HFS
Architects, fax number 801 596-0693, or e-mailed to rsmith@hfsa.com.

1-6 The construction cost estimate from the “Invitation to Bid” is changed from
$600,000 to $712,000.
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ltem Section or
MNao. Sheet No.

Description

1-7

SPECIFICATION ITEMS
-8 01230-2

-9 08710-12

1-10 15010-1

1-11 15400-2

DRAWING ITEMS
1-12 G100

1-13 GI100

Addendum No. 01

This project will be awarded to the contractor with the combined lowest price of the
base bid and alternate #1. The initial contract will be written based on the base bid
amount. Alternate #1 will be added by change order to the contract once funding
for the fire alarm system is approved by the Utah State Building Board. The earliest
approval will be after their meeting scheduled for March 16, 2005. It is expected
that the funding for this specific project will be considered for approval at the March
16 meeting. If approval is not considered for this item at the March 16 meeting, the
next meeting when approval is expected would be mid April, 2005. if other funding
for Alternate #1 is provided before the contract is issued, the contract would be
written with the combined price and submitted to the Contractor for signature and
execution.

Revise ALTERNATE 1 to read: “FIRE ALARM SYSTEM.”

Revised HARDWARE GROUP 3 to read: “INCLUDE A LUMP SUM ALLOWANCE
OF $5,000 TO COVER THE COST TO HAVE UTAL CONTROLS INC. PROVIDE
AND INSTALL CARD ACCESS CONTROLS ON THREE DOORS.”

Part 1.00, Section 2 (PRE-BID MEETING...): Replace the entire section with the

following:
“MECHANICAL PRE-BID MEETING:

A pre-bid meeting for mechanical contractors shall be held at the project site at
9:00 AM, Friday, February 11th, 2005. It is highly suggested that contractors
interested in bidding this project attend. See PROJECT INSPECTION AND
EXAMINATION OF DRAWINGS in this section.”

Part 2.00: Add the following after Section 1 (CLEANOUTS...):
“Plumbing Fixtures:

EWC-1: Elkay EHFSA8 Water Cooler. 7.6 GPH capacity for 50°F drinking water
from 80°F entering water and 90°F room air temperature, A.D.A. approved,
barrier free, wall mounted, one piece backsplash and basin, front and side push-
bars, p-trap, and new supply tubing. Cut electrical cord to length. Electrical: 325
Watts at 120/1/60. (May be approved equal of Haws or Sunroc).”

DRAWING INDEX: Add the following sheet to the index “PLT00 PLUMBING
PLANS.”

Add the following General Note:

“7. Fire sprinkler branch piping shall be re-routed or re-positioned as necessary to
accommodate the reconfigured floor plans and the proximity of new and/or
relocated walls. In addition, the branch piping shall be re-routed or re-
positioned as necessary to avoid the ceiling grid t-bar and conflicts with light
fixtures and/or mechanical grilles. Any new branch piping shall be schedule

40 black steel. Should new heads be needed, pendant type heads similar to
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ltem Section or
No. Sheet No.

Description

1-14 AS101

1-15 AS101

1-16 AS501

1-17 AET101

1-18 AET01 & AE102

1-19 AET11

1-20 AE501

1-21 AE6O1

1-22 AE601

1-23 AE601

1-24 MH200

1-25 MH201

Addendum No. 01

the existing heads shall be used. Replace missing fire sprinkler escutcheons as
necessary. Allowance shall be made for escutcheons documented as missing
or damaged before the start of construction. Escutcheons requiring
replacement due to loss or damage during construction shall be replaced at
the expense of the contractor.”

C1/AS101: ENLARGED RE-ROOF PLAN: Replace drawing with the attached
drawing REVISED DETAIL C1/AS101.

C4/AS101: ENLARGED SITE PLAN: Replace drawing with the attached drawing
REVISED DETAIL C4/AS101.

Add the attached drawings: DETAIL A3/AS501, DETAIL B3/AS501, DETAIL
A4/AS501, DETAIL B4/AS501, DETAILS C4/AS501, DETAIL D4/AS501.

Add the attached revised partial floor plan: REVISED PLAN A3/AE101.

FINISH LEGEND: Revise Floor Finish 2 to read: “EXISTING FLOOR FINISH W/ NO
NEW BASE ON NEW WALLS.”

Add the attached revised partial reflected ceiling plan: REVISED CEILING PLAN
A3/AETTL.

Add the attached drawing: DETAIL B4/AE501.

Add the attached drawings: REVISED DETAIL A3/AE601, REVISED DETAIL
C4/AF601, REVISED DETAIL C5/AF601.

DOOR SCHEDULE: Revise the “DOOR TYPE for DOOR 019 to read B.”

DOOR SCHEDULE: Revise the “DOOR FINISH for ALL DOORS to read
STAINED.”

Add the following General Note:

“1. Fire sprinkler branch piping shall be re-routed or re-positioned as necessary to
accommodate the reconfigured floor plans and the proximity of new and/or
relocated walls. In addition, the branch piping shall be re-routed or re-
positioned as necessary to avoid the ceiling grid t-bar and conflicts with light
fixtures and/or mechanical grilles. Any new branch piping shall be schedule
40 black steel. Should new heads be needed, pendant type heads similar to
the existing heads shall be used. Replace missing fire sprinkler escutcheons as
necessary. Allowance shall be made for escutcheons documented as missing
or damaged before the start of construction. FEscutcheons requiring
replacement due to loss or damage during construction shall be replaced at
the expense of the contractor.”

Add the following General Note:
“1. Fire sprinkler branch piping shall be re-routed or re-positioned as necessary to
accommodate the reconfigured floor plans and the proximity of new and/or

relocated walls. In addition, the branch piping shall be re-routed or re-
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ltem Section or
No. Sheet No.

Description

1-26 PL100O

1-27 PL1O0O

1-28 ED100

1-29 ED101

1-30 ED102

1-31 EET00

1-32 EE100

1-33 EE100

1-34 EE101

Addendum No. 01

positioned as necessary to avoid the ceiling grid t-bar and conflicts with light
fixtures and/or mechanical grilles. Any new branch piping shall be schedule
40 black steel. Should new heads be needed, pendant type heads similar to
the existing heads shall be used. Replace missing fire sprinkler escutcheons as
necessary. Allowance shall be made for escutcheons documented as missing
or damaged before the start of construction. Escutcheons requiring
replacement due to loss or damage during construction shall be replaced at
the expense of the contractor.”

Add the following General Note:

“1. Fach existing electric water cooler shall be removed and properly disposed of.
There are four total coolers. Two are on each floor, and are located on the
east and west ends of the building core. Fach shall be replaced by a new
water cooler ‘FWC-1". A 16 ga. 304 stainless steel sheet-metal cover shall be
installed as necessary to cover any existing opening left in the existing wall.
The sheet-metal cover shall be made wide enough and tall enough to
symmetrically cover the opening and be equally spaced from the edges of the
new cooler as to be aesthetically pleasing. Edges of sheet-metal cover shall be
beveled.”

Add the following General Note:

“2. Fire sprinkler branch piping shall be re-routed or re-positioned as necessary to
accommodate the reconfigured floor plans and the proximity of new and/or
relocated walls. In addition, the branch piping shall be re-routed or re-
positioned as necessary to avoid the ceiling grid t-bar and conflicts with light
fixtures and/or mechanical grilles. Any new branch piping shall be schedule
40 black steel. Should new heads be needed, pendant type heads similar to
the existing heads shall be used. Replace missing fire sprinkler escutcheons as
necessary. Allowance shall be made for escutcheons documented as missing
or damaged before the start of construction. Escutcheons requiring
replacement due to loss or damage during construction shall be replaced at
the expense of the contractor.”

Revise sheet keynotes (see attached drawing ESD-1).
Revise sheet keynotes (see attached drawing ESD-2).
Revise sheet keynotes (see attached drawing ESD-3).

Provide sheet keynotes callout no. 4 for egress lighting (see attached drawing ESD-
4).

Provide sheet keynotes calflout no. 4 for egress lighting (see attached drawing ESD-
5).

Provide power connections to occupancy sensor power packs (see attached
drawing ESD-6).

Provide power connection to occupancy sensor power pack (see attached drawing

ESD-7).
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ltem Section or
No., Sheet No.

Description

1-35 EE101

1-36 EE101

1-37 EE101

1-38 EE102

1-39 EX501

Provide circuit to lights and exit signs (see attached drawing ESD-8).

Provide circuiting information for Chiller CH-1 and AC Unit AC-10 {see attached
drawing ESD-9).

Provide circuit to lights {see attached drawing ESD-10).

Provide circuiting to Pump P-5 and Unit Heater UH-1 (see attached drawing ESD-
113,

Revise sheet keynotes (see attached drawing £ESD-12).

PRIOR APPROVALS

1-40 PRIOR APPROVAL OF MANUFACTURERS OF ELECTRICAL EQUIPMENT
The following items, trade names, products and manufacturers are approved for
bidding. Approval does not relieve the bidder from satisfying the intent of the
requirements of drawings, specifications and addenda in every respect. Failure to
conform to the design quality and standards specified, established and required may
result in later disapproval. If equipment must be disapproved after bidding, supplier
shall supply specified equipment at no extra cost to the Owner.

ltems are listed generally and specific model number, etc. shall be as submitted.
ltems submitted but not approved, either did not satisfy the requirements, or
showed insufficient data, or arrived after the 8 day deadline established for

submittals.
FIXTURE
TYPE SPECIFIED APPROVED
A EXISTING - -
B EXISTING - -
C LITHONIA LS METALUX
D LITHONIA LSt METALUX
E LITHONIA [INY METALUX
F LITHONIA LS] METALUX
G LITHONIA LSl METALUX
X1 LITHONIA 1.1 SURE-LITES
X2 LITHONIA 1Sl SURE-LITES
ATTACHMENTS
1-41 Revised BID FORM.
1-42 26 Attached drawings.
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BID FORM
(Revised)

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the Request for Bids
for the HYAC AND CEILING REPLACEMENT, PROVO WORKFORCE SERVICES
BUILDING, DEPARTMENT OF WORKFORCE SERVICES, PROVO, UTAH and having
examined the Contract Documents and the site of the proposed Work and being familiar with all of the
conditions surrounding the construction of the proposed Project, including the availability of labor,
hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance with
the Contract Documents as specified and within the time set forth and at the price stated below. This
price is to cover all expenses incurred in performing the Work required under the Contract Documents of
which this bid is a part:

I/'We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we
agree to perform for the sum of:

BASE BID:

DOLLARS ($ )
(In case of discrepancy, written amount shall govern)
ADDITIVE ALTERNATE #1:

DOLLARS (§ )

(In case of discrepancy, written amount shall govern)

1/We guarantee that the Work will be Substantially Complete by July 29, 2005, should I/we be the
successful bidder, and agree to pay liquidated damages in the amount of $250 per day for each day after
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

DFCM Form 7b-1 041604



BID FORM
PAGENO. 2

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10)
days, unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance
and Payment bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful
performance of the contract. The Bid Bond attached, in the amount not less than five percent (5%) of the
above bid sum, shall become the property of the Division of Facilities Construction and Management as
liquidated damages for delay and additional expense caused thereby in the event that the contract is not
executed and/or acceptable 100% Performance and Payment bonds are not delivered within the time set
forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature

DFCM Form 7b-1 041604 2
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Tel: 801.596.0691 Fax: 801.596.0693 www.hfsa.com

Salt Lake City, Utah 84101

329 South Rio Grande

NEW PYC COATED EDGE METAL W/ 6" COVER
CLIPS & NEW CORROSION RESISTANT 1447
SCREWS 6 5/8” NEOPRENE WASHERS @ 3" OC

NEW 22 GA. G.l. CONT. HOLD DOWN CLIP W/
CORROSIVE RESISTANT FASTENERS @127 O.C,

NEW 2X WOOU BLOCKING

NEW PYC FLASHING EXTEND OVER TOP OF
FARAPET

HOT-AIR WELD

NEW MECHANICALLY FASTENED SINGLE-PLY
ROOFING MEMBRANE

==

NEW 4" RiGID INSULATION
EXISTING METAL DECK & CMU WALL

\ NEW KYNAR COATED METAL WALL PANELS,

EXTEND FROM TOF OF FARAPET T0 TOP OF
NEW 22 GA. G| CONT. HOLD DOWN CLIF W/

CORROSIVE RESISTANT FASTENERS @ 127 O.C.

==

HFSArchitects DETAIL A3/AS501 == .2

ARCHITEGTURE PROV PROJECT -~ N PR 4210020

INTERIORS HFSA PROJ No
PLANNING 0426.01
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Tel. 801.596.0691 Fax: 801.596.0693 www.hfsa.com

//-l

Salt Lake City, Utah 84101

329 South Rio Grande

HESArchitects

ARCHITECTURE
INTERIORS
PLanninG

SEALANT

NEW SINGLE PLY FLASHING ADHERE
MEMBRANE TO MTL. FASCIA. EXTEND OVER
FACIA EDGE

NEW MECHANICALLY FASTENED SINGLE-PLY
ROOFING MEMBRANE EXTEND OVER EDGE OF
BLOCKING

NEW 1/4" [ FT, FACTORY TAPERED
SYSTEM, THICKNESS YARIES

h EXISTING PLYWOOD DECKING
EXES‘FiNG CMUWALL

NEW ZXWOOD BLOCKING

- NEW PYC COATED EDGE METAL W/ 6" COYER
CLIPS & NEW CORROSION RESISTANT 1/4”
SCREWS & 5/8" NEOPRENE WASHERS @ 8" OC

NEW 22 GA. Gl CONT. HOLD DOWN CLIP W/
CORROSIVE RESISTANT FASTENERS @ 12 0.C.

DETAIL A4/ASS501 - .2

PROVO WFS PROJECT - ADDENDUM O1 " .,

HFSA PROJ No
0428.01
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329 South Rio Grande

Tel: 801.596.0691 Fax: 801.596.0693 www.hfsa.com

Salt Lake City, Utah 84101

oz

~ e

CONT. SEALANT
s

< 22 GA. GALY, METAL SURFACE APPLIED
REGLET W/ 1/4” SCREWS & 5/8"
NEOPRENE WASHERS & 8" 0.C.

- CORROSION RESIST. FASTENER @ 47 0.C.
= 22 GA, GALY. MTL. COUNTER FLASHING
L
= EXISTING MASONRY WALL

b

PYC COATED FLASHING W/ SEALANT AS
PER MFG. SPEC.

HFSArchitects

MFG. STANDARD (TO MEET WARRANTY)
FASTENING BAR, ENDS 3" FROM EDGE
OF WALL

SINGLE-PLY MEMBRANE

14" | FTFACTOR TAPER SYSTEM,
THICKNESS VARIES

4" RIGIL INSULATION

EXISTING MTL. DECK

SCALE:
DATE:

g
09 FEB 2005

ARCHITECTURE
INTERIORS
PLANNING

DETAIL B4/AS501
PROVO WFS PROJECT - ADDENDUM 01
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04210920

HFSA PROJ No
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www. hfsa.com

Fax: 801.596.0693

Tel: 801.596.0691

Salt Lake City, Utah 84101

329 South Rio Grande
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NEW PYC COATED EDGE METAL W/ 6" COVER
(LIPS & NEW CORRUSION RESISTANT 1/4”
SCREWS & 5/8" NEOPRENE WASHERS @ 87 OC

NEW 2X WOOD BLOCKING

NEW MECHANICALLY FASTENED SINGLE-PLY
ROOFING MEMBRANE EXTEND OVER EDGE OF
BLOCKING

NEW 1/4" / FT. FACTORY TAPERED
SYSTEM, THICKNESS VARIES

PAVAYAYAYAVAVAVAVAVAVAVAW AR AVAVAY

HESArchitects

EXISTING PLYWQOD DECKING

/

EXISTING CMU WALL

NEW 22 GA. G.I. CONT. HOLD DOWN CLIZ W/
CORROSIVE RESISTANT FASTENERS @127 0.C,

DETAIL C4/AS501 -

1-172"=1"0"
(8 FEB 2005

ARCHITECTURE
INTERIORS
PLannmg

PROVO WF8 PROJECT - ADDENDUM O1 -,

HFSA PRQJ No

0426.01



Fax: 801.596.0693 www.hfsa.com

Tel: 801.596.0691

Salt Lake City, Utah 84101

329 South Rio Grande

NEW PYC COATED EDGE METAL W/ 6" COVER
CLIPS & NEW CORROSION RESISTANT 44"
SCREWS & 5/8” NEOPRENE WASHERS @ 8” 0

NEW 2X WOOD BLOCKING

NEW 22 GA. GJ. CONT. HOLD DOWN CLIP W/
CORROSIVE RESISTANT FASTENERS @ 12" 0.C.

NEW PVC FLASHING EXTEND OVER TOP OF
FARAPET

NEW MECHANICALLY FASTENED SINGLE-PLY
ROOFING MEMBRANE

S HOT-AR WELD

AN >~ N\ NEW 114"/ £7. FACTORY TAPERED
\/\ \SYﬁTEM, THICKNESS VARIES
\/\ EXISTING PLYWOOD DECKING

EXISTING CMU WALL

\NEW KYNAR COATED METAL WALL PANELS,

EXTEND FROM TOP OF PARAPET T0 TOP OF
EXIST, METAL FLASHING AT LOWER ROOF
\ NEW 22 GA. Gl CONT. HOLD DOWN CLIP W/

CORROSIVE RESISTANT FASTENERS @127 0.C.

HFSArchitects DETAIL D4/AS501 = .58

ARCHITECTURE
INTERIORS
PLANNING

FROVO WFS PRO!EGT - W 6' T R 210820
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www.hfsa.com

Tel: 801.596.0691 Fax: 801.596.0693

Salt Lake City, Utah 84101

329 South Rio Grande
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Tel: 801.596.0691 Fax: 801.596.0693 www.hfsa.com

Salt Lake City, Utah 84101
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Tel: 801.596.0691 Fax: 801.586.0693 www.hfsa.com

s

Salt Lake City, Utah 84101

329 South Rio Grande

METAL STUD BRACING 10 STRUCTURE ABOVE

358" METAL 5TUD FRAMING FOR CELLING
DROP

5i8" GYPSUM BOARD

ACOUSTICAL LAY-IN CEILING PANELS &
SUSFENDED CEILING GRID

~HR

= 6

]

HFSArchitects DETAIL B4/AE501 >,

ARCHITECTURE PROVO WFS PROJECT - TR 210920

INTERIORS HFSAPROJ No
PLanNING 0426.01



Tel: 801.596.0691 Fax: 801.596.0693 www.hfsa.com

Salt Lake City, Utah 84101

329 South Rio Grande
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DOOR TYPE

HESArchitects

ARCHITECTURE
INTERIORS
PrLanNnG

W
& £
N s
/

B
DOOR TYFE

REVISED DETAIL A3/AE601

FRAME TYPE

OVO WFS8 PROJECT -
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0421082
HESA PROJ Na
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Tel: 801.596.0691 Fax: 801.596.0693 www.hfsa.com

Sait Lake City, Utah 84101

329 South Rio Grande

FIXER INTERLOCK JAMB

OPERABLE PARTITION DOCGR —\

O —

WOOD BLOCKING

T5 2X3 STEEL COLUMN 70
STRUCTURE ABGYE

3-5/8" METAL 5STUD B0TH
SIDES OF COLUMN

i L 5/8" GYP. BOARD

HFSArchitects REVISED DETAIL C4/AE601 :: ...

ARCHITECTURS FﬁOVO WF§ PROﬁCi - W Ei SEw PR 4210020

INTERIORS HFSA PROJ No
PLANNING 0426.0°



Tel: 801.596.0681 Fax: 801.596.0693 www.hfsa.com

Salt Lake City, Utah 84101

329 South Rio Grande

HFSArchitects
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NEW 3-6/8" MTL. STUD WING WALL W/
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OSHEET KEYNOTES

EXISTING SECURITY SYSTEM SENSOR TO REMAIN. REMOVE DURING DEMOLITION OF EXISTING
CEILING. SEE ELECTRICAL PLAN SHEET EE100 FOR NEW REQUIREMENTS.

EXISTING FIRE ALARM DEVICE TO BE REMOVED. REMOVE ASSOCIATED CONDUIT AND WIRE.

EXISTING INTERCOM SPEAKER TO REMAIN. REMOVE DURING DEMOLITION OF EXISTING CEILING.
SEE ELECTRICAL PLAN SHEET EE100 FOR NEW REQUIREMENTS.

EXISTING LIGHT FIXTURES TO REMAIN. REMOVE DURING DEMOLITION OF EXISTING CEILING. SEE
ELECTRICAL PLAN SHEET EE100 FOR NEW REQUIREMENTS.

EXISTING LIGHT FIXTURE TO BE REMOVED AND TURNED OVER TO OWNER.
EXISTING EXIT SIGN TO BE REMOVED AND TURNED OVER TO OWNER.
EXISTING SWITCH TO BE REMOVED. REMOVE ASSOCIATED BOX, CONDUIT AND WIRE.
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EXISTING SWITCH TO BE REWORKED. SEE SHEET EE100 FOR NEW REQUIREMENTS.
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OSHEET KEYNOTES

EXISTING SECURITY SYSTEM SENSOR TO REMAIN. REMOVE DURING DEMOLITION OF EXISTING
CEILING. SEE ELECTRICAL PLAN SHEET EE10t FOR NEW REQUIREMENTS.

EXISTING FIRE ALARM DEVICE TO BE REMOVED. REMOVE ASSOCIATED CONDUIT AND WIRE.

EXISTING INTERCOM SPEAKER TO REMAIN. REMOVE DURING DEMOLITION OF EXISTING CEILING.
SEE ELECTRICAL PLAN SHEET EE101 FOR NEW REQUIREMENTS.

EXISTING LIGHT FIXTURES TC REMAIN. REMOVE DURING DEMOUTION OF EXISTING CEILING. SEE
ELECTRICAL PLAN SHEET EE101 FOR NEW REQUIREMENTS.

EXISTING SWITCH TO BE REWORKED. SEE SHEET EE101 FOR NFW REQUIREMENTS.

EXISTING COMPUTER ROOM COOLING UNIT TO BE REMOVED BY DWISION 15. REMOVE
DISCONNECT, CONDUIT AND WIRE BACK TO PANEL AND LABFL BREAKER AS SPARE.

EXISTING LIGHT FIXTURE TO BE REMOVED AND TURNED QVER TC OWNER.
EXISTING EXIT SIGN TO BE REMOVED AND TURNED OVER TO OWNER.
EXISTING FIRE ALARM CONTROL PANEL TO BE REMOVED.

EXISTING SECURITY PANEL TO REMAIN.

EXISTING SWITCH TO BE REMOVED.

EXISTING TELEVISION CABLE DROP TO BE REWORKED. SEE SHEET EE102 FOR NEW
REQUIREMENTS.
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EXISTING FIRE ALARM REMOTE OPERATING PANEL TO BE REMOVED.
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SHEET KEYNOTES
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EXISTING FANEL 'C" TO REMAIN,

EXISTING EXHAUST FAN TO BE REMOVED BY DMISION 15. REMOVE ASSOCIATED CONDUIT AND
WIRE BACK TO PANEL AND LABEL BREAKER AS SPARE.

EXISTING CONDENSING UNIT TO BE REMOVED BY DIVISION 15. REMOVE ASSOCIATED
DISCONNECT, CONDUIT AND WIRE BACK TO PANEL AND LABEL AS SPARE.

EXISTING CHILLER TO BE REMOVED BY DMISION 15. REMOVE ASSOCIATED DISCONNECT,
CONDUIT AND WIRE BACK TO MAIN DISTRIBUTION PANEL AND LABEL SWITCH AS SPARE.

EXISTING DISCONNECT TO BE REMOVED. REMOVE ASSOCIATED CONDUIT AND WIRE.

EXISTING PUMP TO BE REMOVED BY DIVISION 15. REMOVE ASSOCIATED CONDUIT AND WIRE
BACK TO MOTOR CONTROL CENTER (MCC) AND LABEL BUCKET AS SPARE.

EXISTING BOILER AND PUMP TO BE REMOVED BY DIVISION 15. REMOVE ASSOCIATED
DISCONNECTS, CONDUIT AND WIRE BACK TO PANEL AND LABEL BREAKER AS SPARE,

EXISTING COMPRESSOR TO BE REMOVED BY DIVISION 15. REMOVE ASSQCIATED DISCONNECTS,
CONDUIT AND WIRE BACK TC PANEL AND LABEL BREAKER AS SPARE.

EXISTING AIR DRYER TO BE REMOVED BY DIVISION 15.

EXISTING ATC PANEL TO BE REMGVED BY DIVISION 15. REMOVE ASSOCIATED CONDUIT AND
WIRE.,

EXISTING ELECTRICAL WATER HEATER TO BE RELOCATED BY DIVISION 15. SEE SHEET EE102
OR NEW REQUIREMENTS.
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SHEET KEYNOTES

@ EXISTING STARTER BUCKET IN MOTOR CONTROL CENTER.

(3) ProvioE NEW BUCKET IN MOTOR CONTROL CENTER (SQ. D MODEL 4).

@ PROVIDE NEW FEED TO NEW CHILLER FROM EXISTING FUSE SWITCH. REFER TO EQUIPMENT
SCHEDULE FOR CONDUIT AND WIRE SIZE.
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